
 
                            SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION             DOT-123 
                                               CONTRACT PROPOSAL                                                      (5/05) 

       
 

CODE 
 

PRE 
PROJECT 

ROUTE 
 

AGR 
MAINT 
 UNIT 

CONTROL 
REFERENCE 

 
AFE 

 
FUNCTION 

BEGIN 
MRM 

END 
MRM 

  044  452  I2eh 2129 0429 0429 
          

 
CITY AND /OR COUNTY   Pennington County BUDGET SOURCE   FY12 Construction Funds  
FINALS ENGINEER  REVIEW REQUIRED                       YES       NO 
REGION MATERIALS CERTIFICATION REQUIRED      YES        NO  
CERTIFIED INSPECTORS/TESTERS REQUIRED          YES        NO 
TO BE INSTALLED ON THE CM&P                                 YES        NO 
TYPE, PURPOSE AND LOCATION OF WORK    Clearing and Grubbing, Fence Removal and Reset, and Removal  
      Of PCC Pavement on Hwy 44 (Jackson Blvd) in Rapid City     

ESTIMATE OF QUANTITIES AND COST  
BID ITEM 

NUMBER 

ITEM QUANTITY UNIT UNIT PRICE AMOUNT 

009E0010 Mobilization Lump Sum LS  
100E0100 Clearing Lump Sum LS  
110E1130 Remove Concrete  Driveway Pavement 27.0 SqYd  
250E0010 Incidental Work Lump Sum LS  
634E0100 Traffic Control 170 Unit  
634E0120 Traffic Control Miscellaneous Lump Sum LS  
634E0420 Type C Advance Warning Arrow Panel 1 Each  

   
   
   
   
  TOTAL

 
CONTRACTORS PROPOSAL STATEMENT 

The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose and in the place 
all in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission. This document becomes 
the contract when signed by the Contractor and a Department of Transportation Representative.  The Contractor agrees to provide services 
in compliance with the Americans with Disabilities Act of 1990.  The Contractor agrees to provide a certificate of insurance prior to 
commencing work, for liability coverage for the duration of the work as per the current edition of the SDDOT Standard Specifications for 
Roads and Bridges. 
PROPOSED START DATE    September 26, 2011   OVERALL COMPLETION DATE    October 28, 2011  
 
SUBSCRIBED AND SWORN TO BEFORE ME THE                 SIGNATURE     
  DAY OF     , 20          COMPANY        
       ADDRESS         
 
     
 
NOTARY – My Commission Expires__________________FED. TAX ID NUMBER_______________________________________ 
  
RECOMMENDED FOR APPROVAL:   

CONSTRUCTION/MAINTENANCE ENGR.      DATE 
 
    
REGION  ENGINEER                                           DATE DIRECTOR  OF  OPERATIONS                        DATE 
  
APPROVED FOR THE TRANSPORTATION COMMISSION 
 
NAME     TITLE      DATE     
 
APPROVED as per Federal Highway Stewardship Provisions this ________ day of __________, 20____   
 
____________________________________________ 
PROJECT DEVELOPMENT ENGINEER 
 
 



 

 

Department of Transportation 
Rapid City Region Office  
2300 Eglin Street 
P.O. Box 1970 
Rapid City, SD 57709-1970 
Phone: 605/394-2244 
FAX: 605/394-1904 
     

     
September 12, 2011 
 
ADDENDUM NO. 1 
 
RE:  September 16, 2011 Rapid City Region Office Informal Letting – 044-452, 

Pennington County, PCN I2EH– Clearing, Fence Removal and Reset, and Removal 
of PCC Pavement on Hwy 44 (Jackson Blvd) in Rapid City  

 
 
TO WHOM IT MAY CONCERN: 
 
The following addendum to the plans is hereby made:  
 
PROPOSAL: 

• Overcall contract completion date is October 28, 2011.  Replace DOT-123 with 
attached revised DOT-123. 

 
PLANS: 
 

• No change. 
 
 
 

Sincerely, 
 
___________________ 
Kevin Howland 
Engineering Supervisor 
 

Connecting South Dakota and the Nation

 




